TENDER

FOR

FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT
CABINETS FOR RBI MUSEUM, KOLKATA

Creative Museum Designers
(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091
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Creative Museum Designers
(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091
NOTICE INVITING TENDER

Tender No. CMD-007.12.57(WORKS)/22-23/30

Creative Museum Designers invites sealed tenders under two-bid system from reputed and
experienced agencies for the FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT
CABINETS FOR RBI MUSEUM, KOLKATA.

Interested agencies are required to submit the technical and financial bids separately. The bids in
Sealed Part-1/Envelope-1 containing “Technical Bid” (Part-1) and Sealed Part-11/Envelope-I1
containing “Financial Bid” ( Part-11 ) should be placed in a third sealed cover superscribing
“FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI
MUSEUM, KOLKATA along with the Tender No. CMD-007.12.57(WORKS)/22-23/30” and
should reach CMD at the above address by 03.00 PM on or before 09t February, 2023. The technical
bids shall be opened on the same day at 04:00 PM at CMD, Kolkata.

The tender document containing eligibility criteria, the scope of work, terms & conditions and the
draft agreement can be downloaded from CMD’s website. The bid security (EMD) of ¥60,000.00
(Rupees Sixty Thousand only) should be paid by an acceptable mode of payment as prescribed
in the Tender Document in favour of Creative Museum Designers, payable at Kolkata.

The bid shall remain valid for 120 days from the last date of submission of the tender. Any future
clarification and /or corrigendum(s) shall be communicated through the tender section on the CMD’s
website http://cmdncsm.in/tenders

Note: This notice is a part of the Tender Document.
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PROJECT INTRODUCTION: -

CMD has developed and handed over the RBI Phase-1 Museum in the year 2018-2019 to the RBI
authority. Now CMD is entrusted with the development of the Phase - Il of work of the RBI
Museum, Kolkata. For this, CMD is inviting sealed tenders from reputed agencies for the wooden exhibit
cabinet work consisting of fabrication, supply & installation of wooden exhibit cabinets for the
development of RBI Museum, Kolkata.

SCOPE OF WORK: -
Fabrication, supply, & installation of wooden exhibit cabinets as per drawing for RBI MUSEUM,
KOLKATA with specified materials and excellent finish quality.

The place of work will be THE RBI MUSEUM, 1%t Floor 8, Council House Street, Kolkata-
700001.

The estimated cost of the work is approximately Rs. 60 Lakh/- (Rupees Sixty Lakhs only).

Time for carrying out the work will be 45 days + 10 days of mobilization time from the date
of award of the work.

Tenders will be issued between 10.00 AM and 5.00 PM on all working days from 17th
January, 2023 till 08 th February, 2023 from CMD Office, Kolkata. Also tenders and
drawings can be downloaded from the website of CMD (http://cmdncsm.in/tenders). Duly
filled in tenders will be received up to 3.00 PM on 09 th February, 2023, Part-1 of the tender
will be opened on the same day i.e. on 09 th February, 2023, at 4.00 p.m. in the presence of
available Tenderers/bidders. Tenderers may note that opening of tenders in their presence or
in the presence of their authorized representatives is not obligatory on the part of the
consideration of the Company. In case the tenderers or their authorized representatives are not
present, tenders will be opened as per rules and on the scheduled date and time unless it is
notified otherwise by the company. The Company reserves the right to alter the dates of issue,
receipt and or opening of tenders etc. if necessary. Tenders received after the due date and
time shall not be accepted and will be rejected straightway without any further reference. The
date for opening of Part-11 containing Financial Bid will be intimated to the qualified tenderers
separately.

BIDDER QUALIFICATION CRITERIA:

Bidders intending to participate shall fulfil the following qualification criteria:

A. Techno Commercial Criteria:

The bidders should have experience in executing similar work i.e. fabrication, supply &
installation of wooden exhibit cabinets or wooden exhibit-related work in Govt./Semi
Govt./Public Sector/ Corporate offices, of having minimum contract value as indicated below
in the last 5(five) years reckoned from the due date for submission of the bid.

a) One contract having minimum value of 80% of the total estimated project value of the
tender (Rs. 60 Lakh).
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10.

11.

12.

b) Two contracts each of minimum value of 50% of the total estimated project value of
the tender(Rs. 60 Lakh)..

c) Three contracts each of minimum value of 40% of the total estimated project value of
the tender(Rs. 60 Lakh)..

B. Financial Criteria:
a) The bidder must have PAN issued by the Income Tax Department of India.

b) Bidder should have GST, PF & ESI registration with the concerned authorities.
c) Average Annual Turnover for the last 5 (five) years must be equal to or greater than
60 Lakh.

d) The party should have liquid asset or access to liquid asset of amount of % 15 lakhs.

The tenderers should quote their rates in figures as well as in words.

Offers should be submitted in sealed covers as indicated below in clause no.16, along with the
Earnest money deposit of ¥ 60,000.00/- (Rupees Sixty Thousand Only) by way of crossed
Demand Draft/Pay Order/ Banker's Cheque drawn on any Nationalized Bank / Scheduled
Commercial Bank of India and payable at “Kolkata”. in favour of “Creative Museum
Designers”. Earnest Money Deposit in the form of Bank Guarantee, bond or any other forms
shall not be accepted. Earnest Money Deposit in respect of such offers which are not accepted
will be returned to the tenderers within 15 working days from the date on which the final decision
is taken about the tender or within one month from the date of opening of the tender whichever
is earlier. Earnest Money Deposit in respect of the successful tenderer will be retained with the
Creative Museum Designers, Kolkata as per terms of clause No. 08 of GTC of this document. If
the successful tenderer fails to execute the order strictly as per the drawings and specifications
provided by the Creative Museum Designers, Kolkata, in full or in part within the stipulated
period of time in the work order, or fails to accept the work after placement of the order or fails
to take up the work within stipulated time as mentioned in the clause No.2 of GTC, the Earnest
Money Deposit retained with the Creative Museum Designers shall be forfeited forthwith after
the cancellation of the concerned Work order. No interest will be paid on the Earnest Money
Deposit by Creative Museum Designers, Kolkata.

Tenders which do not fulfil any of the above conditions or are incomplete in any respect are
liable for summary rejection.

The company does not bind itself to accept the lowest tender and reserves to itself the right to
reject or partially accept any or all the tenders, tendered items or schedules received without
assigning any reason whatsoever.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
tenderers who resort to canvassing will be liable for rejection on that ground alone.

Tenders incorporating additional conditions are liable to be rejected.

The tenderers must declare in writing that neither they nor any of them is in anyway related to
any officer in the Creative Museum Designers, Kolkata, or any of its constituent units.
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13.

14.

15.

16.

All taxes and duties on materials, freight & transit Insurance F.O.R. site in respect of this
contract will be payable by the successful tenders. Nothing extra will be payable for the
increase in such taxes or duties even if imposed or levied either before or after the tenders are
opened or during the currency of the contract.

Before submitting the tender, the tenderer shall examine all specifications, drawings, and
conditions of the contract and inspect the site if necessary.

Tender must be submitted in two separate sealed covers marked PART — | (TechnicalBid)
and PART — Il (Financial Bid). These two envelopes shall be put inside a third envelope
superscribing “FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT
CABINETS FOR RBI MUSEUM, KOLKATA.” Bids of only the qualified tenderers/bidders
shall be opened.

The contents of PART — | and PART — Il will be as follows:
PART -1

This sealed cover shall contain: -
a. Self-attested copies of the following documents alongwith the tender documents:

a) Valid Labour Licence
b) Trade Licence
c) Details of works of similar nature carried out in Central / State Govt. bodies /

Department /PSUs / Autonomous bodies/industries/factories or other similar
organisations in the last 5 years reckoned from the due date for submission of the bid..
d) Copies of Balance Sheet and Profit & Loss A/c of previous three financial years ending
31t March 2022 duly certified by CA.
e) List of Arbitration cases (if any)
f) Copies of GST and PAN.
Q) Details of managerial, supervisory and other staff if available.
h) Copy of Last 3 years' ITR.

b. Certificates provided for the works detailed in ‘a.(C)’ above shall clearly indicate the scope and
nature of work undertaken and the value of various components of work as executed, in order
to confirm conformity with the defined similar works. Party should attach duly certified
completion certificate/Payment certificate.

c. Forwarding letter clearly indicating the documents attached therein. The tenderer shall
clearly state in the forwarding letter that they have not put any extra conditions in
the Price offer form in PART - I1.

d. “General Terms and Conditions”, “Technical specification for FABRICATION,
SUPPLY & INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI
MUSEUM, KOLKATA.” and “Declarations” duly signed by the tenderer on all the
pages along with official seal.

e. A Draft/ Pay order/ Banker’s Cheque for an amount of ¥60,000.00/- as Earnest
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Money Deposit.

Two Declarations (1 and 2) duly signed by the tenderer along with the official seal.
(format provided)

Tenderer/bidder shall submit details as per Annexure-l.and Annexure-11 along with the
Technical Bid.

Additional/Counter Terms & conditions will not be accepted and also any
additions/deletions or changes in our format will not be allowed.

The sealed tender should be dropped in the Tender Box kept on the 4™ floor of
Creative Museum Designers, NCSM Campus, Building-11, 33, Block-GN, Sector-
V, Bidhannagar, Kolkata- 700 091 on or before 3 PM on 9t February 2023.

Tenders received late (including postal delay)/ in open condition/ without EMD/
not meeting the tender condition / incomplete in any respect are liable to be
rejected.

Bidders are advised to study carefully the tender documents and the conditions
before quoting their bid. All the pages of the tender document should be signed
and stamped by the bidder as a token of acceptance. An incomplete bid in any
respect is liable to be rejected.

In exceptional circumstances, prior to the expiry of the bid validity period, CMD may
request tenderers to extend the period of validity of their bids. The request andthe

responses shall be made in writing.

The technical bids will be evaluated first. The Finacial bids of only those agencies
whose credentials are found to be acceptable shall be opened.
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17.

18.

19.

20.

PART - 11

a Part II sealed cover shall contain the “ Price Offer Form” as per Annexure-I11 in the
prescribed format, duly filled in and signed with stamp and date on all its pages. The
cover will have to be superscribed with the name of the work. No extra conditions
whatsoever shall be put in Part I1. If anysuch additional conditions are found in Part |1,
it will not be taken into consideration and the tender will be rejected.

b. The financial bids (Part-11) of only the eligible tenderers shall be opened after the
evaluation of technical bids (Part-1).

C. The rates should be indicated both in words and figures. In case of discrepancy between the
figure(number) and words, the rates given in words only will be taken as authenticate and no
further clarification will be sought from the bidder.

d All the pages of the Financial Bid should be signed and stamped by the bidder. An incomplete
bid in any respect is liable to be rejected.

e In exceptional circumstances, prior to the expiry of the bid validity period, CMD may request
tenderers to extend the period of validity of their bids. The request and the responses shall be
made in writing.

f. The date for opening Part-11 containing Financial Bid will be intimated to the qualified
tenderers separately.

For the purpose of opening the tenders, it is clarified that only the sealed envelope marked
Part 1 will be opened first. After the opening authority of the tender is satisfied with the
documents in the envelope marked part | are in order, the other sealed cover marked Part Il
will be opened subsequently after the approval of competent authority of CMD.

Earnest Money is liable to be forfeited if the successful tenderer selected for the work fails to
sign the formal agreement as per format within 15 days from the date of issue of the Order
Letter to them by the Company.

The validity period of the tender shall be at least 120 days from the last date of submission of
the Tender. This period may be extended with mutual consent if the decision regarding issue
of order letter is delayed for any reason.

The work will be awarded to the overall lowest price bidder from among the technically
acceptable bidders.
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PART OF: TECHNICAL BID

PARTICULARS

FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT CABINETS

FOR RBI MUSEUM, KOLKATA.

Last Date for submission of Offer

09-02-2023 (3.00 PM)

Place for submission of Offer

Tender Box, 4™ floor of Creative Museum
Designers, 33, Block GN, Sector V,
Bidhannagar, Kolkata- 700 091.

Tender Opening Date (Technical Bid)

09-02-2023 (4.00PM) (for Part-1)

Tender Opening Date (Financial Bid)

The date for opening Part-Il containing
Financial Bid will be intimated to the qualified
tenderers separately.

Validity of the Offer

120 days from the last date of submission
ofthe Tender

Time Schedule for completion of work

45 days + 10 days of mobilization from the
date of award of the work.

Security Deposit 10% of the total value of the work. It is to be
retained during the defect liability period.
Site Address : [THE RBI MUSEUM, 1ST Floor,

8, Council House Street,
Kolkata-700001.

Defect Liability Period

12 months from the approved date of
completion.

Liquidated damage for non-completion
of work in time

01% per week of the contract value, subject
to a maximum 10% of the contract value of
the work.

EMD

% 60,000.00/- (Rupees Sixty Thousand Only)
by way of Demand Draft/Pay Order or Banker’s
Cheque of any Nationalised/ Scheduled
Commercial Bank in favour of Creative Museum
Designers payable at Kolkata.

PAYMENT TERMS

. |50% of the payment for the executed value of
" |lwork will be released after 60% work is over.

Rest will be payable after successful

completion of the work.

Page 8|34



PART OF: TECHNICAL BID

Creative Museum Designers
(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091

Tender No. CMD-007.12.57(WORKS)/22-23/30
Instructions for Filling up the Tender

The instructions, specifications, drawings and General Terms and Conditions given hereinwill
be strictly binding on the tenderers and deviation, if any, shall make the tender liableto be
considered invalid. Tenders incorporating additional conditions by the tenderers areliable to
be rejected.

Tender must be submitted in two separate sealed covers marked PART — | (Technical Bid)
and PART — Il (Financial Bid) and put in a third envelope superscribing “FABRICATION,
SUPPLY & INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM,
KOLKATA.” Bids of only the qualified tenderers/bidders shall be opened.

The tenderers shall fill up the enclosed “Price Offer Form” and submit the same along with
the “General Terms and Conditions”, “Technical Specifications for FABRICATION,
SUPPLY & INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM,
KOLKATA.”, and “Declarations” in a sealed envelope duly signed and stamped on all pages
as a token of their acceptance.

Incomplete offers i.e. offers received without prescribed “Price Offer Form” “General Terms
and Conditions”, “Technical Specifications for FABRICATION, SUPPLY &
INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM,
KOLKATA.”, and “Declarations” duly signed with official seal on all pages will be rejected
straightway without any reference to the tenderers.

Telegraphic and conditional offers shall not be accepted.

Overwriting in the “Price Offer Form” is not permitted and shall be rejected straightway
without any further reference.

Offers should be submitted in sealed cover along with the requisite Earnest Money Deposit.

Tenderer should be in possession of: -
Trade License, PAN Card [in the name of firm/agency or proprietor], P-Tax registration,
Registration under the Shops & Establishment Act, GST Registration. The agency or any
of its partners /directors etc. should not have been blacklisted/ debarred by any of the
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government agencies or departments or should not have been found guilty of commission
of acts of moral turpitude or convicted for any economic offence or for violation of any
labour laws etc. by any court or any authorityappointed to enforce any labour laws. Further
no past contract of such agency should have been terminated in the past 3 years on account
of violation of laws or deficiency of services or breach of contract.

9 Intending tenderers/bidders must read the terms and conditions of tender carefully. They
should submit their bid only if they consider themselves eligible as per the laid down
criteria and if they are in possession of all the documents/registrations required.

10 The contents of PART — I and PART — Il must be as per clause 16 above.

11 Opening of Bids
Part - | will be opened on the date, time and at the venue already indicated. After
evaluation of the Technical Bid, CMD shall open the Part-1l/Financial Bid of only
those tenderers who have been declared technically qualified by CMD. The date for
opening Part-11 containing Financial Bid will be intimated to the qualified tenderers
separately.

12 PRE-BID MEETING AND CLARIFICATIONS

i. Pre-bid Meeting

a) CMD shall hold a pre-bid Meeting with the bidders on 25" January 2023 at 3.00
PM at the conference room of CMD.

b) The bidders will have to ensure that their queries, if any, for the pre-bid meeting reach CMD
by email at cmd.ncsm@gmail.com and cmd.ncsm.edl@gmail.com by 12.00 PM on 25t
January 2023.

c) The queries should necessarily be submitted in MS Word file in the following
format:

d) Any requests for clarifications submitted post the indicated date and time shall not
be entertained by CMD.

SI. No. | Reference(s) (Clause Content requiring Points of
& Page No.) Clarification(s) Clarification

01.

ii. Responses to Pre-Bid Queries and Issue of Corrigendum/Addendum (if any)

a) CMD will endeavour to provide timely responses to all queries. However, CMD
neither represents nor warrants as to the completeness or accuracy of any response
made in good faith, nor does CMD undertake to answer all the queries that have
been submitted by the bidders. At any time prior to the last date for receipt of bids,
CMD may, for any reason, whether at its own initiative or in response to a
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clarification requested by a prospective bidder, modify the tender document by a
corrigendum or addendum;

b) Any such corrigendum/addendum shall be deemed to be incorporated into this
tender document and shall form part of the tender document;

c) In order to provide prospective bidders reasonable time for taking the
corrigendum/addendum into account, CMD may, at its discretion, extend the last
date for the receipt of the bids.

13 Language

The bid as well as all correspondence and documents relating to the bid to be exchanged
by the bidder and CMD shall only be in English.
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ANNEXURE-1
PART OF: TECHNICAL BID

DETAILS OF BIDDER PARTICIPATING IN THE TENDER

SI.

Description

To Be Filled By The Agency

Name of the Agency

Year of Establishment

Registered office with full address

Full Postal Address of communication

Telephone Number(s) of office

Contact person Name with Mobile No.

Fax number

E-Mail ID

|| N9~

\Website if any

10.

Nature of Entity - Limited Company, Partnership etc.
(attach copy of partnership Deed/ Certification
of incorporation as applicable)

Date of Incorporation

11.

Name (s) of Director / Proprietor / Partners with
address and telephone nos. if any

12.

Quialification Criteria:
A. Techno Commercial Criteria:
The bidders should have experience in executing

similar work i.e. fabrication, supply & installation of
wooden exhibit cabinets or wooden exhibit-related
work in Govt./Semi Govt./Public Sector/ Corporate
offices, of having minimum contract value as indicated
below in the last 5(five) years reckoned from the due
date for submission of the bid.

I.  One contract having minimum value of 80%
of the total estimated project value of the
tender.

Il.  Two contracts each having minimum value of
50% of the total estimated project value of the
tender.

Il.  Three contracts each having minimum value
of 40% of the total estimated project value of
the tender.

B. Financial Criteria:
I.  Average Annual Turnover for last 5 (five) years

Il. Net worth

13.

PAN of Bidder

14.

GSTIN of Bidder
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Details of other organisations where such contracts were undertaken during the last five years (enclose
supporting documents and completion certificate). (Submission is Mandetory, non-submission may render

the bid to be rejected)

Name & Address of the Whether Govt./semi

o _— Govt./Autonomous

Sl organization, Description of Work Value of Work . .

bodies/PSUs/Industries
contact No )
etc.(PI. specify)

1.
2.
3
4
5
6
7
8
9
10

I/We hereby solemnly declare that all the information/statements are true to the best of my/ our knowledge. I/we also
declare that my/our firm is not involved in any Litigation or Arbitration with any company for the last 5 years. I/We
further declare that the decision of Creative Museum Designers regarding the finalization of Empanelment of
contractors shall be final and binding on me/us.

(Signature with date & seal)

N.B-1.: duly signed and stamped photocopies of all documents must be submitted along with the Technical Bid.
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ANNEXURE-]]

PART OF: TECHNICAL BID

CHECK-LIST (TECHNICAL BID)

Sl. Description of requirement Yes/No
1. Copy of Labour Licence Yes/No
5 Copies of Balance Sheet and P&L A/c for the last 3 years duly certified Yes/No
by CA
3. Copy of GST Registration Yes/No
4. Copy of PAN from Income Tax Department Yes/No
5. Annexure-1 with supporting documents Yes/No
6 Proforma containing details of other organisations where such Work Yes/No
' Were /are undertaken (attach supportive documents)
7. %60,000/- as EMD Yes/No
8. Price bid proforma completed & sealed in a separate envelope Yes/No
List of Arbitration cases (if applicable)
9. Do not leave it blank. If there are no such cases, write “Not Yes/No/Not applicable
Applicable”.
Acceptance of Terms and Conditions attached. Each page of terms and
10. conditions to be duly signed and stamped as token of acceptance and Yes/No
submitted as part of the tender document.
11. Copy of last 03 ITR Yes/No
Undertaking by the bidder to the effect that there is no police case
12. pending against the proprietor/firm/parties relating to previous service Yes/No
contracts.
13. Office address in Kolkata, West Bengal. Yes/No
14. All Declarations Yes/No

NOTE: Submission of all the documents mentioned above along with the declarations, is mandatory. Non-

submission of any of the information above may render the bid to be rejected.
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PART OF: TECHNICAL BID

Creative Museum Designers

(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091

Tender No. CMD-007.12.57(WORKS)/22-23/30

GENERAL TERMS AND CONDITIONS (GTC) REGARDING SUBMISSION OF
TENDER FOR FABRICATION, SUPPLY & INSTALLATION OF WOODEN
EXHIBIT CABINETS FOR RBI MUSEUM, KOLKATA.

1. The tenderer shall be required to take up the job for “FABRICATION, SUPPLY &
INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM,
KOLKATA.” as per the enclosed specification.

2. The successful tenderer shall submit the following documents within 7 (seven) days
from the date of placement of the work order.

a. Duplicate copy of the work order duly signed and stamped by the tenderer as a
token of acceptance of the order.

b. Security Deposit as detailed in Clause no. 8 of General Terms and Conditions.
3. Price:

i)  The rates quoted/indicated shall include cost of all materials, labour for fabrication,
machining, assembling, testing, painting, polishing, finishing, supply, erection,
installation, labour supervision and all working accessories, tools and tackles,
reliable standard testing equipment etc. and including all handling charges to
supply and deliver and install wooden structures strictly as per the drawings
provided by Creative Museum Designers, Kolkata.

i) The rates quoted in the Price Offer Form for cost of fabrication should be tax
exclusive.Taxes, duties etc. as applicable to be mentioned separately. Price and rate
quoted shall be firm and fixed for the entire period of execution of the work and no
escalation of rate on any ground whatsoever shall be allowed. All the statutory
deductions such as GOVT. CESS/ TDS as per Income Tax Act at prevailing rates
shall be deducted from the bill(s) of the contractor.

i) The work will be awarded to overall lowest technically acceptable bidder for the
work, as per prices quoted in the Price Offer Form.
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4. Time of Completion:

Time is the essence of this tender. The entire work viz. fabrication, supply, erection,
and installation of wooden structures as per enclosed specification and drawings after
obtaining approval at different stages of work shall be completed within 45 days + 10
days of mobilization period from the date of placement of order.

a Inthe event of delay in execution of work wholly attributable to delay in supply of
drawings/modified drawings by the Company (CMD) despite a request from the
successful tenderer made well in advance, he shall apply in writing to the Project
In- charge/CMD within 07 days from the date of the hindrance on account of which
he desires such extensions and the Project In-charge, with the consent of the
consideration of the Company may (if the reasons for extension is found
acceptable) allow such extension of time as deemed reasonable by CMD.

b. In case of the total value of the work exceeds the total contract value of the tender
owing to deviation in quantities or extra items, the successful tenderer will be
entitled to ask for an extension of time in proportion to the increased value of work.

c. No extension of time shall be given to the successful tenderer for non-supply or
delay in supply of requisite materials. The successful tenderer hereby agrees that
the extension of time requested for by him and granted by the Company shall be
treated as an extension of time allowed to them without any claim for compensation
or damages for any reasons whatsoever including those fo rwhich the extension is
granted.

5. Penalty Clause (Liguidated damage):

The successful tenderer shall strictly observe the time allowed for carrying out the
works as detailed in clause no.4. The work shall, throughout the stipulated period of the
contract, be proceeded with all diligence (time being deemed to be the essence of the
contract) and the tenderer shall pay to the Creative Museum Designers, Kolkata an
amount equal to 1% of the amount of the Contract value for every week that the work
may remain incomplete as per delivery schedule as stipulated in clause no.4, subject to
a maximum compensation of 10% of the contract value after which period appropriate
action will be taken by Creative Museum Designers as will be deemed fit. Over and
above, in case of non-compliance with the strict time schedule for the project by the
successful bidder, CMD will have the option of freezing any further payment.

6. Every effort shall be made to complete the work/job by the successful tenderer within
the specified time schedule. In case the firm fails to comply with Clause No. 4 i.e. within
the specified time schedule as per the finalized and accepted terms and conditions,
Creative Museum Designers shall have the right to either impose penalty Clause or
cancel the order or both at its discretion. Creative Museum Designers may get the un-
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10.

finished work done at the risk and cost of the successful tenderer. The decision of
Creative Museum Designers in this regard shall be final and binding on the successful
tenderer.

Inspection:

Inspection may be carried out at any time during the process of fabrication, if desired
by the officials of Creative Museum Designers, Kolkata. Any defect pointed out by the
competent representative of the Creative Museum Designers during such inspections
shall be promptly rectified to ensure the desired quality of work. It would be mandatory
on the part of the successful tenderer to arrange inspection and obtain approval at every
stage of work failing which action will be taken as deemed fit by the CMD. The decision
of CMD in this regard shall be final and binding on the successful tenderer.

Security Deposit:

The successful tenderer shall submit a Security deposit amounting to 10% of the gross
value of the order. If the Security Deposit is not deposited before the commencement of
the work, deduction @ 10% shall be made from each Bill and the said amount shall be
retained by CMD as Security Deposit (which includes the EMD submitted by the
tenderer shall be converted into initial sequrity deposit and balance amount shall be
deducted from the bill). CMD may forfeit the SD if the successful tenderer fails to
rectify the defectspointed out by CMD during DLP. The Security Deposit of the
successful tenderer shallbe released after expiry of the defect liability period (defect
liability period shall be 12(twelve) months from the date of final completion of the
work/job). No interest shall bepaid on the security deposit retained with Creative
Museum Designers, Kolkata.

TERMS OF PAYMENT:
No advance payment shall be made by Creative Museum Designers, Kolkata under any
circumstances. One interim payment and one Final Payment shall be released as below:

0) 50% of the payment for the executed value of work will be released after 60%
of the work is over.
i) Rest will be payable after successful completion of the work.

Payment will be released within 30 (Thirty) days from the date of receipt of Invoice/Bill
duly supported by receipted challan and satisfactory inspection/work completion
certificate from CMD authority for the entire job.

Defect Liability Period:

The defect liability period shall be 12 (twelve) months from the date of completion of
the work. The successful tenderer will be responsible for making good all defects in the
material supplied or non-supply of standard material as per tender, defective
workmanship, use of defective materials, de-colouring of material, material breakage
etc. for a period of 12 (twelve) months from the date of completion of the job.
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11

12.

13.

14.

15.

16.

17.

18.

Specifications of the items under tender are as given in the enclosed tender documents
along with drawings. However, if any ambiguity in the specification is detected, it shall
be promptly brought to the notice of Creative Museum Designers, Kolkata for
clarifications. No deviation from the approved specifications shall be made by the
successful tenderer without the written approval of Creative Museum Designers,
Kolkata.

The authorities of Creative Museum Designers, Kolkata reserve the right to amend, alter
or modify the terms & conditions or quantities mentioned above if necessary.

The authorities of Creative Museum Designers, Kolkata, who do not bind themselves
to accept the lowest tender, reserve the right to reject or accept any or all tenders wholly
or partially without assigning any reason whatsoever.

The CMD shall not be liable for any kind of injury resulting in temporary or permanent
disability or loss of life of any employee or worker who is deployed by the successful
tenderer within/outside the working space at RBI Museum, Kolkata site at the time of
execution of the said work.

The successful tenderer shall pay not less than minimum wages as prevalent in the
concerned municipal area and shall abide by all and every kind of legislation that are
incidental to and concerned with engagement of persons for the time being for carrying out and
execution of the work. CMD shall have no liability of any kind with regard to the workers
employed/ deployed by the successful tenderer.

The successful tenderer shall ensure that all wages and allied benefits as per statutory
norms are paid to their workers for the purpose of this contract. The Agency shall
remain liable to the authorities concerned for compliance with respective existing rules
and regulations of the Govt. for the purpose of this contract and shall remain liable for
any contravention thereof. They shall keep CMD indemnified against any liabilities
arising out of non-compliance with any of the acts, rules, orders of the Govt./ Company
on their part.

The Creative Museum Designers, Kolkata or its representatives shall, at all reasonable
time, have free access to the works and/or to the workshops/factories or other places
where materials are being prepared or fabricated for the contract and also to any places
where material is lying or from which they are being obtained and the successful
tenderer shall provide assistance to them for inspection, examination and testing of the
materials and workmanship. Except the representatives of Public Authorities and those
mentioned above, no person shall be allowed in the working place at any time without
the prior written permission of CMD, Kolkata.

The successful tenderer shall obtain necessary trade and other licenses as may be
required to carry out the tendered job and shall also be responsible for compliance with
all rules and regulations which may be in force from time to time by the appropriate
authority at his/their own cost. They will also provide all necessary Workmen's
Compensation Insurance Policy and Labour Licence for the workers engaged by the
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19.

20.

21.

agency at the site.

CMD reserves the right to allow other team of personnel/contractor to work at the work
site.

The successful tenderer shall ensure that, during the course of execution of the work
under the present contract, no damage is caused to the existing property or structures.
In case of any damage arising out of the contractor’s work/ negligence, it has to be
repaired by the agency or the same will be done by CMD at the cost of the contractor.
In case of any theft, loss of assets and/or disturbance adversely affecting day to day job
etc., to the working place, the entire responsibility for recovery and legal actions starting
with the lodging of F.I.R. with local police in consultation with the authorities of the
CMD, up to the final recovery stage etc. will lie with the agency.

The successful tenderer should mandatorily maintain a Hindrance Register at the
working site to record all hindrances encountered during execution of the work. The
reason and item of work affected due to any hindrance shall be clearly recorded in the
Hindrance Register and the Project-in-Charge/employee of CMD as well as the
Contractor/representative of Contractor will sign on the register for the recorded
hindrance. In case of several hindrances encountering simultaneously over a period of
time affecting the same item or different items of the work, the period of hindrance will
be worked out by CMD. The format of Hindrance Register is provided hereunder:

FORMAT OF HINDRANCE REGISTER
Tender No. CMD- 007.12.57(WORKS)/22-23/30

Description of work:

Work Order No., Date:

Name of the Contractor:

Scheduled Completion Time:

SI.

Nature of | Items of | Date of | Date of | Period of | Net Remarks
Hindrance | work not | start of | end  of | Hindrance | hindrance
executed | hindrance | hindrance day
due to
hindrance

Signature of Contractor

Signature of Project-in-Charge

22. ARBITRATION

In the case of any disputes or differences arising out of or in connection with, or
concerning this Agreement, it shall be settled by arbitration. The arbitration shall be
conducted by an expert as Arbitrator in the field acceptable to both the parties. In case
of disagreement, it shall be through three experts in the field, one to be appointed by
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each party and the third presiding expert to be jointly appointed by the two experts
referred to. The arbitration shall be as per the provision of the Arbitration and
Conciliation (Amendment) Act, 2015 and the decision of the panel so appointed shall
be final and binding on both the parties to this Agreement. The place of arbitration shall
be normallyKolkata or any other suitable place mutually agreed.

The provisions of the Arbitration and Conciliation Act 2015 or any statutory
modification or re-enactment there of and of the rules made there under for the time
being in force shall apply to arbitration proceedings under this clause.

23. FORCE MAJEURE EVENT (FME)

If there is a delay in performance or other failures by the contractor to perform its
obligation under its contract due to the event of a Force Majeure as mentioned
hereunder, the contractor shall not be held responsible for such delays/failures. If a force
majeure situation arises, the contractor shall promptly apply in writing to the Project In-
charge/CMD within 07 days or as soon as it occurs and it cannot be claimed ex-post
facto:

a by reason of any exceptionally inclement weather like Cyclone, severe flood etc.,
normal monsoon shall not be considered a valid reason for the extension of time,

b. by reason of proceedings taken or threatened by, or legal disputes with adjoining
or neighbouring owners,

c. by reason of any epidemics, quarantine restrictions etc. declared by the Government,

d. due to delay in the work of other agencies or tradesman engaged or nominated by
the consideration of the Company: if such delay is directly responsible for delay in
execution of this work,

e. by reason of any general strike or lockout affecting work, strike or any kind of
labour trouble in successful tenderer's organisation shall not be a valid reason for
the extension.

f.  There may be a Force Majeure situation affecting the Tenderee (CMD) only, under
which the Tenderee (CMD) shall have equal rights to claim relief under such Force
Majeure situations.

24. The successful tenderer should furnish documentary proof in support of GST number
and PAN number of their establishments. Payment will not be released till such
certificate is furnished.

25. The successful tenderer must submit the following Registrations/Certificates to the
office of CMD, Kolkata prior to execution of the agreement or within 07 days of
issuance of LOI whichever is earlier. Failing which the order will be summarily
cancelled:

a. Labour Licence at Kolkata, WB.
b. Workman Compensation Insurance Policy for labours engaged at site.

26. The Agency shall make Police verification of the particulars of their personnel deployed
and issue proper identity cards to those personnel/labour who are deployed by them at
any point of time for the purpose of this contract in order to facilitate verification of
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21.

28.

29.

30.

31

32.

their identity by the CMD. They shall always wear the photo identity card while inside
the premises of the working place / site / Centre. The details of the labours deployed at
the site must be submitted to CMD authority along with the proof of address and one
copy of passport size photograph.

The Agency on completion of the contract or on termination of the contract shall
peacefully vacate the premises of the working place / locations / site / centre and remove
all their persons and materials from the campus after handing over the charge to the new
agency/Party.

The Agency shall be responsible for observance and compliance of different industrial
laws as in force and they shall ensure that no demonstration/agitation of any kind takes
place inside or near the premises of the working place / locations / site /centre by
personnel engaged by the Agency.

The CMD shall pay to the Agency nothing more than the amount as may be due under
the contract terms.

Contractor shall keep a qualified and experienced Engineer for supervision of work to
ensure the best quality of work. The agency should ensure all the safety equipment like
helmets, safety glasses, gloves, shoes, etc. are used by the workers during the execution
of the work.

The tenderer shall be responsible for arranging and maintaining at his/her own cost all
materials, tools, tackles, machines required for fabrication, material handling
equipment, ladders, benches, water, electricity access with their own cost, and other
facilities for workers and all other services required for executing the work.

Whenever there is a duplication of clause either in the terms and conditions or in the
tender document, the clause which is beneficial to CMD will be considered applicable at
the time of any dispute/following any statutory rules.
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PART OF: TECHNICAL BID

Creative Museum Designers
(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091

Tender No. CMD- 007.12.57(WORKS)/22-23/30

TECHNICAL SPECIFICATIONS REGARDING “FABRICATION, SUPPLY &
INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM, KOLKATA.”

(A)  Material specification for the Work:

1. Use onlynew and latest stock of BWP plywood of Century make (Bond 710) / Greenply
make (Green Ecotec Platinum 710) with minimum 15 years’ warranty along with the
test certificate from Govt. recognised body/institute. These are to be got approved by
competent authority of CMD before using in fabrication. Ply marked with
Greenply/Century of specified grade only will beaccepted. All curved surfaces should be
made with 6mm flexible plywood of Century/ Greenply make or equivalent. Test certificates
shall be provided by the agency from time to time.

2. Unless specified, for all the frameworks for cabinets, fully seasoned good quality knot
and crack free Teak Wood to be used. Use 25mm x 50mm Teak wood for vertical frame
members and 25mm x 50mm for horizontal frame members and 50mm x 50mm for
Base. Use the wooden sections as per specification given in the drawing.

3. If demanded test certificate for Teak wood used has to be provided from any Govt. Test
house within a week.

4. Agency must use seasoned, knot free, straight wooden battens for the work. If after
installation the wooden structure develops a bend within the defect liability period, then
the agency has to take up necessary modification work without causing any damage to
the existing display system. Otherwise, the work shall be taken up by the company at
agency’s risk and cost and the amount will be deducted from the security deposit. The
penalty charges will be decided by CMD officials.

5. All laminates will be 1mm thick or as per drawing of Century / Greenlam make unless
otherwise specified. Agency should take approval from CMD regarding the shades
before using for fabrication work.

6. Wherever the finish is to be done with veneer, it will be of exquisite and superior quality
veneer which after polish will give the actual finish of texture. Before pasting of such
veneer it has to be got approved by the authority of CMD. All veneer will be of 4mm
thick Century / Greenlam make.

7. Stainless steel structures if any must be of Grade 316, which are to be buffed and
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

polished to produce matt/mirror finish as desired by CMD.

MS structures if any should be with primer and colour coated as approved by CMD.

All the visible surfaces of partition area should have laminated / painted/ veneered/
polished finish. Refer to specifications for laminated finish and paint finish as per
details given in Section (B) and (C).

All the non-laminated portion should be painted with one coat of 1t quality wood primer
after that it should be applied with 2 or more coats of paint to get even finish with
approved colour. The paint shall be synthetic enamel paint of Berger/Asian/ ICI make
of approved colour.

Use Fevicol (SH) adhesive for frame joining; ply fixing on frames.

All the exhibit structures to be firmly grouted to the floor / walls etc. as per direction at site.

All wooden/plywood/laminated surfaces mandatorily required to be treated with anti-
termite agent. Agency should provide warranty for five years for the treatment.

All wooden beadings used for fixing of Glass / acrylic / polycarbonate sheets shall be
Teak Beading and polished finish / metallic paint finish.

All clear glass used in the cabinets should be only toughened float glass of Modi Guard
or Saint Gobain make and should be clear, transparent, wrinkle and scratch free as per
specified thickness.

All glass mirror used in the cabinets should be of Modi Guard or Saint Gobain or
equivalent make as approved by CMD, wrinkleand scratch free with specified
thickness.

Transparent polycarbonate (UV Resistant), acrylic sheets(UV Resistant) and acrylic
mirror free from any scratches orstains, shall only be used. Samples must be got
approved before using in fabrication jobs.

All Dimensions given in the drawings are in millimetre unless otherwise specified.

Dimensions given in the drawings are indicative. The actual dimensions for fabrication
may vary depending on site condition.

CMD may inspect/test any materials to be used/supplied by the agency for its
genuineness from the registered laboratory.

CMD may ask for inspection/test report of any materials to be used/supplied by the
agency for its genuineness from the registered laboratory whenever required.
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(B)  Specification for pasting assorted plain colour / decorative laminates/ veneer on

wall panels:
1. The selected tenderer shall use latest stock of Century / Greenlam make 1mm thick

assorted plain colour decorative laminates and customised decorative laminates
conforming to 1S: 2046:1995 as per the colour scheme required for individual
CABINETS.

2. The selected tenderer shall undertake pasting of laminates as per approved design that
may be plain or designed using multiple colour shades.

3. All decorative laminates/ veneer shall be pasted with Fevicol SH only.

4. Edges of laminates if any shall be beveled before pasting to avoid visibility of the edges
etc. Sharp corners should be properly ground.

5. Adequate measures shall be taken to ensure proper pasting of laminates to avoid any air
bubbles, undulations etc.

6. In case workmanship of laminate pasting is found defective and unsatisfactory due to
formation of air bubbles, undulation etc. during inspection, the successful tenderer shall
arrange to replace the laminates at his/her own cost as per the approved shade and make.

(C) Material specifications for MRF/AkzoNobel make polyurethane paint with PU clear
glossy/ matt finish on wooden & metallic surfaces, wherever required.

1. All paints, primers, filler materials and thinner only shall be supplied by the selected
tenderer as per actual requirement.

2. The wooden / plywood surfaces shall be thoroughly cleaned with emery paper
60/80/120 to make the surface smooth before application of the penetration primer and
subsequent coats of knifing filler, soft cutting filler, glossy / metallic polyurethane paint
and clear glossy/matt polyurethane paint. Manufacturer’s specifications, applications,
and application procedure shall be strictly followed to ensure the desired quality of
finish.

3. The successful tenderer shall arrange to bring their own spray gun, compressor for spray
painting and tools and tackles required for the work.

4. Rest of the specifications are given in the enclosed drawings.

(D) No deviation on any of the following points will be accepted in any circumstances.
Brands as specified must be followed strictly.

1. All major dimensions are provided in hard copy of the drawings. The detail dimensions
of any individual members or structures if required may be obtained from the Auto-cad
drawings. In case of any clarification required, the agency may contact to this office
before submission of the offer.
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2. All Glasses are toughened clear glass.

3. Exact colour scheme of laminates/veneer and fixing pattern will be made available at
the time of fabrication. Party has to arrange the required shade from either of the make
as specified in the specification of laminates in clause no. (01) of technical
specification, Section B.

4. Wherever needed Service door of minimum size should be provided with frame work
and mortise lock. Locks are to be provided and fixed by the party.

5. The non-laminated pasted portion of structure including portion visible from service
corridor should be paint finished using approved colour and shade of 1st grade
Berger/Asian paints make first quality synthetic enamel in two or more coats on wood
primer of similar make.

6. All the MS/Stainless Steel works are to be executed as per drawing. The entire SS
surface is to be buffed and polish finished and MS structures should be with primer and
colour coated as approved by CMD.

(E) Specification for Vertical straight and Curved paneling, Horizontal Base/ Floor
and Roof of exhibit cabinets and gallery:

1. Straight paneling work should be made with 9mm / 12mm ply (whichever has been
mentioned in the drawing) over the frame structure of 25mm x 50mm Teak section at
the periphery and all the vertical and horizontal members will be of 25mm x 50mm
Teak section with a grid size of 400mm x 400mm.

2. All curved surfaces are to be made by 25mm x 50mm Teak wood section with 450mm
gaping (vertical) and two nos. of 12mm (t) x 50mm (w) curved cutting of 12mm ply
(glued with Fevicol SH making a thickness of 25mm for horizontal members with a gap
of 300mm thus making a grid of 400mm x 300mm.

3. All vertical surfaces will be of 9mm ply, unless otherwise specified. All horizontal

surfaces up to the height of 3 ft. will be of 122mm ply and horizontal surfaces beyond the
height of 3 ft. will be of 6/9mm ply.
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PART OF: TECHNICAL BID
Creative Museum Designers

(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091

Tender No. CMD-007.12.57(WORKS)/22-23/30

DECLARATION-1

We, do hereby accept the General Terms and Conditions as provided by the CREATIVE MUSEUM
DESIGNERS, KOLKATA along with tender documents for “FABRICATION, SUPPLY &
INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM, KOLKATA.” and also

undertake to execute the job strictly as per the drawing and specificationsas provided along with the tender
documents in the event of placement of any work order on us.

Signature of the tenderer / Constituted Attorney.

(With date and Official Seal)
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PART OF: TECHNICAL BID
Creative Museum Designers

(A Section 8 Company Guaranteed by National Council of Science Museums)
Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091

Tender No. CMD - 007.12.57(WORKS)/22-23/30

DECLARATION - 2

OF NON-REILATIONSHIP

It is certified that 1/We, the undersigned, do not have relationship with any of the employees
working at Creative Museum Designers.

The above statement is true and is submitted against the Tender No. CMD-
007.12.57(Works)/22-23/30 of Creative Museum Designers.

Signature of the tenderer / Constituted Attorney.

(With date and Official Seal)
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PART OF: TECHNICAL BID
FORMAT OF ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made at Kolkata this .................... between the Creative
Museum Designers at NCSM Campus, CRTL Building- I, 33, Block GN, Sector - V,
Bidhannagar, Kolkata- 700091 (Registered under Section 25 of the erstwhile Companies Act,
1956) and a wholly owned Company of National Council of Science Museums (a Society
registered under the Societies Registration Act of West Bengal 1961) hereinafter referred to as
the CMD which expression shall include its successors and assigns on the one part and M/s.
......... having its registered office at ....., hereinafter referred to as the Successful Tenderer
which expression shall include his/their respective heirs, executors,administrators and assigns
on the other part.

WHEREAS the CMD is desirous of getting the work of "FABRICATION, SUPPLY &
INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI MUSEUM,
KOLKATA." therein done and has issued Notice Inviting Tender (Including appendix),
schedule of quantities and specifications describing the work and conditions of contract
prepared by Creative Museum Designers, 33, Block — GN Sector -V, Bidhannagar,
Kolkata — 700091.

AND WHEREAS the said NIT (including appendix), specifications and the conditions of
contract have been signed by or on behalf of the parties hereto.

AND WHEREAS the Successful Tenderer has deposited in Demand Draft a sum of Rupees
Sixty Thousand only with the CMD as EMD for the due performance of this Agreement as
provided in the said conditions of contract.

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE
PARTIES HERETO AS FOLLOWS:

1 In consideration of the payment to be made by the CMD to the successful tenderer as
hereinafter mentioned, the successful tenderer hereby covenants with the CMD to perform
execute and complete the work in conformity in all respects with the provision of the
contract (STRICTLY WITHIN 45 days + 10 days of mobilization period from the date
of the issue of Letter of Intent and as per the Technical Specification in Tender Document
and detailed drawings).

2 CMD hereby covenants to pay the successful tenderer in consideration of the execution
and completion of the work such sum as shall become payable here under at the time and
in the manner prescribed in the said conditions and payment schedule.

3. Time is the essence of this Agreement and the Successful Tenderer shall pay or allow the
CMD the sum equivalent to one per cent of the total cost of work awarded per week subject
to a limit of 10% of the total cost of work as penalty for the period during which the said
work shall remain incomplete beyond the time allowed in Clause-1 above or beyond the
time duly extended in writing as per said conditions. The CMD may deduct such amount
from any money due to the Successful Tenderer.

4. The Notice Inviting Tender (including Appendix if any), general terms and conditions of
Contract, corrigendum (if any), addendum (if any), scope of work, drawings and technical
specifications shall form the basis of this agreement and the decision of the CMD in
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reference to all matters or dispute as to material and workmanship shall be final and
binding on the Successful Tenderer.

5 The CMD reserves to itself the rights of altering the drawings and of adding to or omitting
any item of work or of having portions of the same carried out departmentally or otherwise
and such alterations or variations shall not vitiate this agreement.

6. This agreement comprises the work above and all subsidiary work connected therewith,
even though such work may not be shown on the drawing or described in the said
specifications.

ARBITRATION

In the case of any disputes or differences arising out of or in connection with, or concerning
this Agreement, it shall be settled by arbitration. The arbitration shall be conducted by an expert
as Arbitrator in the field acceptable to both the parties. In case of disagreement, it shall be
through three experts in the field, one to be appointed by each party and the third presiding
expert to be jointly appointed by the two experts referred to. The arbitration shall be as per the
provision of the Arbitration and Conciliation (Amendment) Act, 2015 and the decision of the
panel so appointed shall be final and binding on both the parties to this Agreement. The place
of arbitration shall be normallyKolkata or any other suitable place mutually agreed.

The provisions of the Arbitration and Conciliation Act 2015 or any statutory modification or
re-enactment there of and of the rules made there under for the time being in force shall apply
to arbitration proceedings under this clause.

FORCE MAJEURE EVENT (FME)

If there is a delay in performance or other failures by the Successful Tenderer to perform its
obligation under its contract due to the event of a Force Majeure as mentioned hereunder, the
Successful Tenderer shall not be held responsible for such delays/failures. If a force majeure
situation arises, the Successful Tenderer shall promptly apply in writing to the Project In-
charge/CMD within 07 days or as soon as it occurs and it cannot be claimed ex-post facto:

g by reason of any exceptionally inclement weather like Cyclone, severe flood etc., normal
monsoon shall not be considered a valid reason for the extension of time,

h. by reason of proceedings taken or threatened by, or legal disputes with adjoining or
neighbouring owners,

i. by reason of any epidemics, quarantine restrictions etc. declared by the Government,

J.  due to delay in the work of other agencies or tradesman engaged or nominated by the
consideration of the Company: if such delay is directly responsible for delay in execution
of this work,

k by reason of any general strike or lockout affecting work, strike or any kind of labour
trouble in successful tenderer's organisation shall not be a valid reason for the extension.

I.  There may be a Force Majeure situation affecting the Tenderee (CMD) only, under which
the Tenderee (CMD) shall have equal rights to claim relief under such Force Majeure
situations.

LANGUAGE
All correspondence and documents relating to/relevant to this Agreement shall be in writing

and only in English language.

In witness whereof the parties have set their respective hands the day and the year
hereinabove written:
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Signed by for and on behalf of the CMD............oooiiiii
(With official seal)

In presence of

Signed by the said Successful Tenderer..............cooooiiiiiiiiiiiiiiie,
(With official seal)

In presence of
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Creative Museum Designers

PART OF: FINANCIAL BID

(A Section 8 Company Guaranteed by National Council of Science Museums)

Govt. of India
33 Block- GN, Sector-V, Bidhannagar,
Kolkata-700 091
PRICE OFFER FORM

Annexure-111

Tender No. CMD - 007.12.57(WORKS)/22-23/30

FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT CABINETS
FOR RBI MUSEUM, KOLKATA.

I/We have read, understood and accepted all the General Terms and Conditions for FABRICATION,

SUPPLY &

INSTALLATION OF WOODEN EXHIBIT CABINETS FOR RBI

MUSEUM, KOLKATA, as per CMD’s specifications as laid down in drawings by Creative Museum
Designers, Kolkata.

I/We hereby offer my/our rates for the said tender: -

1.

Name of the Tenderer

Permanent address (in case of
Firm/Company, address of the
registered office including jurisdiction
of the police station should be given)

Telephone Nos.
a) Office
b) Workshop/Factory

c) Mobile

Name of the Bankers and their address :
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05. PRICE OFFER

COST OF FABRICATION, SUPPLY & INSTALLATION OF WOODEN EXHIBIT
CABINETS FOR RBI MUSEUM, KOLKATA.

SI.

No.

Reference

No. of
Drawings

Drawing Ref Number

Qty.

Amount ()

01.

Cluster-1

CMD-007.12.57/CL1/1 (4)

02.

Cluster-2

10

CMD-007.12.57/CL2/1 (10)

03.

Cluster-3

21

CMD-007.12.57/CL3/1 (2)
CMD-007.12.57/CL3/2 (5)
CMD-007.12.57/CL3/3 (5)
CMD-007.12.57/CL3/4 (4)
CMD-007.12.57/CL3/5 (5)

04.

Cluster-4

13

CMD-007.12.57/CLA4/1 (5)
CMD-007.12.57/CLA4/2 (8)

05.

Cluster-5

12

CMD-007.12.57/CL5/1 (7)
CMD-007.12.57/CL5/2 (5)

06.

Cluster-6

11

CMD-007.12.57/CL6/1 (3)
CMD-007.12.57/CL6/2 (2)
CMD-007.12.57/CL6/3 (3)
CMD-007.12.57/CL6/4 (3)

07.

Cluster-7

CMD-007.12.57/CL7/1 (3)
CMD-007.12.57/CL7/2 (2)

08.

Cluster-8

13

CMD-007.12.57/CL8/1 (2)
CMD-007.12.57/CL8/2 (2)
CMD-007.12.57/CL8/3 (3)
CMD-007.12.57/CL8/4 (2)
CMD-007.12.57/CL8/5 (2)
CMD-007.12.57/CL8/6 (2)

09.

Cluster-9

21

CMD-007.12.57/CLY/1 (2)
CMD-007.12.57/CL9/2 (3)
CMD-007.12.57/CL9/3 (5)
CMD-007.12.57/CLY/4 (2)
CMD-007.12.57/CL9/5 (3)
CMD-007.12.57/CL9/6 (3)
CMD-007.12.57/CL9/7 (3)

10.

Cluster-10

13

CMD-007.12.57/CL10/1 (5)
CMD-007.12.57/CL10/2 (2)
CMD-007.12.57/CL10/3 (2)
CMD-007.12.57/CL10/4 (4)

TOTAL

GST@ %

GRAND TOTAL
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06. EXTRA WORK (If felt necessary by CMD)

Sl. No. Scope of work Unit Qty. Amoil:ln;/unlt Totaliﬁrinount
Vertical/ Horizontal Panel with
6/9/12 mm Ply on single side,
1 straight, Lmm Laminate on S(;:eatre 150
wooden framing.
Vertical/Horizontal Panel with
3/6/9 mm Ply on single side,
2 curved, Imm Laminate on wooden S?::‘tre 100
framing.
Vertical/Horizontal Panel with
6/9/12 mm Ply on double side,
3 straight, Lmm Laminate on Sqf:;tre 150
wooden framing.
Vertical/Horizontal curved Panel
4 with 3/6/9mm Ply on double side, Square
curved, Imm Laminate on wooden C1]‘eet 100
framing.
Square
5 Wooden Work feet 100
6 MS Structure kg 200
7 SS Structure kg 100
8 Aluminium Structure Sq. ft. 100
Clear Transparent glass of various
9 thickness and Glass Mirror of Sq. ft. 200
Various thickness
TOTAL
GST @ %
GRAND TOTAL
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NOTE:
For the above table of extra work, items as described will be executed as per the site
requirement and condition and payment will be made as per the actual measurement.

However, the drawings may be changed according to the site measurement and exhibit
requirement and will be updated accordingly.

Before quoting please see the drawings enclosed and survey the site at RBI Museum,
KOLKATA and may obtain clarification on any point from the authority before submission of
rates.

The above rates quoted by us for FABRICATION, SUPPLY & INSTALLATION OF
WOODEN EXHIBIT CABINETS FOR RBI MUSEUM, KOLKATA are strictly in
accordance with the CREATIVE MUSEUM DESIGNERS, KOLKATA specifications and drawingsand
as per GTC.

Validity of offer: Validity of offer will remain up to 120 days from the last date of submission
of the tender.

Date:

Signature of the Tenderer/Authorised Attorney

Official Seal
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All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -11

Mr. Pratik Saha

Mr. Susanta Shaw

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57 08/12/2022 NTS

RBI MUSEUM PHASE - II CLUSTER LAYOUT 01 OFF 01
Drawn By Checked By Approved By

Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -1I
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57.3D 08/12/2022 NTS

RBI MUSEUM PHASE - 11 3D VIEW 01 OFF 04
Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -1I
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57.3D 08/12/2022 NTS

RBI MUSEUM PHASE - 11 3D VIEW 02 OFF 04
. Drawn By Checked By Approved By
4 Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -1I
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57.3D 08/12/2022 NTS

RBI MUSEUM PHASE - 1I 3D VIEW 03 OFF 04
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57.3D 08/12/2022 NTS

TITLE : NO OFF
RBI MUSEUM PHASE - 1I 3D VIEW 04 OFF 04

Drawn By
Mr. Pratik Saha

Checked By
Mr. Susanta Shaw

Approved By
Mr. K. S. Murali
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UNIT: Design Section PROJ: RBI Museum Phase -1T
DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL1/1 08/12/2022 NTS
TITLE

NO OFF

EX-03
01 OFF 04

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL1/1 08/12/2022 NTS
TITLE
NO OFF
EX =03 02 OFF 04
Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali
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rid Band structure should be

19 mm Block board with 1 mm Laminate.

\¥Q mm ply with 1 mm Laminate on 400x400

mm grid 25x50 mm wooden frame work

and should be 9 mm ply with
1 mm Laminate on wooden frame work
and Top part must be finished
with black enamel paint.

rf538—><7600—>

19

19 mm block board with

all around 1 mm laminates.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -11

DRG.NO.
CMD-007.12.57/CL1/1

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE
EX-03

NO OFF
03 OFF 04

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By

Mr. K. S. Murali



<—9 mm ply with 1 mm Laminate on 400x400
|—V B mm grid 25x50 mm wooden frame work

N\¥R100

800
1100

3 mm flexi upon 6 mm Flexi ply 800
with 1 mm Laminate on

400x400 mm grid 25x50 mm Top Base12 mm ply wit )
wooden frame work 1 mm Laminate on 400x400 mm grid Section "B-B"

25x50 mm wooden frame work Scale 1:2

Service door should b
25x50 mm wooden structure with
both side 9 mm. ply.& 1 mm. laminates.

All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -11

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL1/1 08/12/2022 NTS

TITLE X 03 NO OFF
e 04 OFF 04

Section "A-A" Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS
TITLE
EX-0.1,EX- 1.1 NO OFF
01 OFF 10
Drawn By Checked By Approved By

Mr. Pratik Saha

Mr. Susanta Shaw

Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS
TITLE
EX-0.1,EX- 1.1 NO OFF
02 OFF 10
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




TOP VIEW @

All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS

TITLE
NO OFF
EX-0.1,EX- 1.1 03 OFF 10

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali
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All Dimensions are in m.m.
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UNIT: Design Section

PROJ: RBI Museum Phase -1T

il

LZOC

1900

"B" VIEW

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS
TITLE
NO OFF
EX-0.1,EX-1.1 04 OFF 10
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

— between 2 partition wall place —\
a tray platform for put on
ups,circuit box.that should be
12 mm ply and 1 mm laminates.

Existing column cover by

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with1 mm 9 mm ply with 1 mm Laminate
Laminate on 25x50 mm on 400x400 mm grid 25x50 mm
wooden frame work. wooden frame work

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS

TITLE
NO OFF
EX-0.1,EX- 1.1 05 OFF 10

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS
TITLE

EX-0.1,EX- 1.1 NO OFF

06 OFF 10

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




| PROJ: RBI Museum Phase -II
07 OFF 10

TOLERANCE

Approved By
Mr. K. S. Murali

SCALE
NTS

with 1 mm Laminate.
1 mm laminates

08/12/2022
Mr. Susanta Shaw

Checked By

\— 12 mm. ply with

L 25 mm Block board

W77z

PR

7

All Dimensions are in m.m.

25 mm. thick panel

Creative Museum Designers
EX-0.1, EX- 1.1

UNIT: Design Section
CMD-007.12.57/CL2/1
Mr. Pratik Saha

Drawn By

\ 25 mm Block board with 1 mm Laminate.

\ 25 mm Block board with both side 1 mm Laminate.




All Dimensions are in m.m.
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS
TITLE
EX-0.1,EX- 1.1 NO OFF
08 OFF 10
Drawn By Checked By Approved By

Mr. Pratik Saha

Mr. Susanta Shaw

Mr. K. S. Murali




9 v with 1 Laminat 10 mm toughened glass with
m4n80p Zg\(l)l mr% szérg)a e ply and wooden frame work.
on X mm gn xol mm glass opening space should be

wooden frame work 650 x 400 mm.

M~ 9 mm ply with
1 mm Laminate
on 25x50 mm
,,:’ wooden frame work

3 mm flexi upon 6 mm Flexi ply Section HA_AH

with 1 mm Laminate on
400x400 mm grid 25x50 mm
wooden frame work

All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL2/1 08/12/2022 NTS

TITLE
NO OFF
EX-0.1,EX- 1.1 09 OFF 10

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Grid Band structure should be
19 mm Block board with all around 1 mm Laminate.

2119

Grid Band structure should be
19 mm Block board with
all around 1 mm Laminate .

All Dimensions are in m.m.
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL2/1

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-0.1, EX-1.1

NO OFF
10 OFF 10

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/3/1 08/12/2022 NTS
TITLE
EX-12 NO OFF
01 OFF 02
Drawn By Checked By Approved By

Mr. Pratik Saha

Mr. Susanta Shaw

Mr. K. S. Murali




9 mm ply with 1 mm Laminate on 400x400 mm Band should be 9 mm ply with 1 mm Laminate on wooden frame
grid 25x50 mm wooden frame work work and Top part must be finished with black enamel paint.

]

9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work

through out grove for
10 mrr]:' tqughened ‘\ through out grove for
glass fixing. 10 mm toughened

glass fixing.

22

1000 \

2000

9 mm ply with 1 mm
Laminate upon the ply.

= Details - "A"
Section "A-A"

All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/1 08/12/2022 NTS

TITLE
EX-12 NO OFF
02 OFF 02

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Desmn Sectlon PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE TOLERANCE
7.12.57/3.2 08/12/2022

NO OFF
01 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Sh: Mr. K. S. Murali




9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work
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{ 12 mm ply with 1 mm Laminate
10 mm toughened glass on 400x400 mm grid 25x50 mm

wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/2 08/12/2022 NTS

Band should be 9 mm ply with TITLE NO OFF

1 mm Laminate on wooden frame work EX - 1~3,EX -14EX-1.5 02 OFF 05
and Top part must be finished
with black enamel paint. Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali
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1800 627 —

627 —

Section "A-A" 7126
12 mm ply with 1 mm Laminate Section "B-B"

. . 10 mm toughened glass 9 mm ply with 1 mm Laminate on 400x400 mm grid 25x50 mm
9 mm ply with 1 mm Laminate on 600x600 mm grid 25x50x3 mm wooden frame work
on 400x400 mm grid 25x50 mm MS frame work

wooden frame work 9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm
wooden frame work

All Dimensions are in m.m.

10 mm toughened glass Creative Museum Designers @ &

UNIT: Design Section PROJ: RBI Museum Phase -I1

9 mm ply with 1 mm Laminate
on 600x600 mm grid 25x50x3 mm DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/2 08/12/2022 NTS

MS frame work
TITLE
NO OFF
EX-13EX-14EX-1.5 03 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




1200 x 520 mm. Service door should be
9 mm ply with 1 mm laminate and

back side 6 mm ply with

black enamel paint finish.

9 mm ply with 1 mm Laminate
on 600x600 mm grid 25x50x3 mm
MS frame work

|
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12 i i 10
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Glass holding frame with
through around LED strip
position.

laminates. it should be fixed by push fit with

s wm v gy

g
7777 wlllll,!,é

1200 x 520 mm. 19 mm block board
service door with both side 1 mm

lock arrangement.

-

/

10 mm toughened glass

12 mm through around slot for

LED strip fixing.

Details - "A"

9 mm ply with 1 mm Laminate
on 600x600 mm grid 25x50x3 mm
MS frame work

12 top should be 12 mm ply.
&5 4 over 9 mm ply with 1 mm Laminate
© 3 12 on 600x600 mm grid 25x50x3 mm
—12 MS frame work
o
i
o
el
All Dimensions are in m.m.
50 Creative Museum Designers
9 UNIT: Design Section PROJ: RBI Museum Phase -1T
é Details - "B" DRG.NO. DATE SCALE | TOLERANCE
\ CMD-007.12.57/CL3/2 08/12/2022 NTS
TITLE
NO OFF
EX-13EX-14EX-1.5 04 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

- 0 T
1 | J

Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/2 08/12/2022 NTS

TITLE
NO OFF
EX - 1.3EX - L4EX - 1.5 05 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL3/3 08/12/2022 NTS
TITLE
EX-0.2, EX-1.10, EX-1.11 NO OFF
01 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/3 08/12/2022 NTS
TITLE

EX-0.2, EX-1.10, EX-1.11 NO OFF

02 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/3 08/12/2022 NTS

TITLE NO OFF
EX-0.2, EX-1.10, EX-1.11 03 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Existing column cover by 9 mm ply with
1 mm Laminate on 400x400 mm grid
25x50 mm wooden frame work.

368
\

R
N / Al top part should be covered with - /S
B o 9 mm ply with 1 mm Laminate —Jl/—_
[ on 600x600 mm grid 25x50x3 mm
| | MS frame work
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\ 436 368 {541
\ 1200 e Section "B-B"
9 mm ply with 1 mm Laminate
on 600x600 mm grid 25x50x3 mm B 3 side,10 mm toughened glass
MS frame work r with good quality joining finish. ) )
436 9 mm ply with 1 mm Laminate
N on 600x600 mm grid 25x50x3 mm
2 : 302 MS frame work
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2 : el : [Te)
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| T 35
S 3 Details - "A" 9
N - 645 720 "'//"__.&
1] 17N
1182 _‘E
e 10 mm toughened glass fixed with 2
through around 25 mm beading. .
Details - "B"
< S 8
& ~ @ . . .
= @ All Dimensions are in m.m.
—35 Creative Museum Designers @
I _12_00_ - 532 UNIT: Design Section PROIJ: RBI Museum Phase -1I
68 1800 b DRG.NO. DATE SCALE | TOLERANCE
B CMD-007.12.57/CL3/3 | 08/12/2022 NTS
Section "A-A" TILE X 02, EX-1.10, EX-111 NOOZ)F(:FF o
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Band should be 9 mm ply with
1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint. 9 mm ply with 1 mm Laminate

on wooden frame work

All Dimensions are in m.m.

Band should be 9 mm ply with \ Creative Museum Designers

1 mm Laminate on wooden frame work

and Top part must be finished UNIT: Design Section

PROJ: RBI Museum Phase -I1

with black enamel paint.
DRG.NO.

CMD-007.12.57/CL3/3

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-0.2, EX-1.10, EX-1.11

NO OFF
05 OFF 05

Drawn By
Mr. Pratik Saha

Checked By
Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




All Dimensions are in m.m.
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UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE TOLERANCE
7.12.57/CL3/4 08/12/2022 NTS

E
6.EX NO OFF
01 OFF 04
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Sh: Mr. K. S. Murali




9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

.

12 mm ply with 1 mm Laminate 9 mm ply with 1 mm Laminate on 400x400 mm
on 400x400 mm grid 25x50 mm grid 25x50 mm wooden frame work
wooden frame work

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/4 08/12/2022 NTS

i i e EX-1.6,EX-1.7 NO OFF
Band should be 9 mm ply with 1 mm Laminate on - 1.0 - L. 02 OFF 04

wooden frame work and Top part must be finished
with black enamel paint. Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




275

9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work
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ply with 1 mm Laminate - H - o 5
on 25x50 mm b
wooden frame work hus
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Service door should be 9 mm ply with
1 mm laminate and back side 6 mm ply
with must be black enamel paint finish.

R100J‘;4_4'N

3 mm flexi upon 6 mm Flexi ply
with 1 mm Laminate on
400x400 mm grid 25x50 mm
wooden frame work

Creative Museum Designers
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/4 | 08/12/2022 NTS
TITLE
NO OFF
EX-1.6,EX-1.7 03 OFF 04

Drawn By
Mr. Pratik Saha

Checked By
Mr. Susanta Shaw

Approved By

Mr. K. S. Murali




Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL3/4

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX - 1.6,EX - 1.7

NO OFF
04 OFF 04

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers
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UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/5 08/12/2022 NTS
TITLE
EX-2.0,EX-3.0 NO OFF
01 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL3/5 08/12/2022 NTS

TITLE
EX-2.0,EX-3.0 NO OFF
02 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Existing column cover by 9 mm ply with
1 mm Laminate on 400x400 mm grid
25x50 mm wooden frame work.

9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work

9 mm ply with 1 mm
Laminate on 400x400 mm
grid 25x50 mm
wooden frame work
R106

Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work

100
/

2088
2306

S S

=350

top should be 12 mm ply with 1 mm
Laminate on 400x400 mm grid 25x50 mm
wooden frame work

@50 Teakwood,
100 mm. length. 8 nos.reqd.

@

Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work

1086

top should be 12 mm ply with 1 mm
Laminate on 400x400 mm grid
25x50 mm wooden frame work

- 368~ L1 00
774 6 flexi mm ply with

Section "A-A"

1 mm Laminate on

wooden frame work.(It
can be make also PVC
Pipe with proper paint

finish)

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE

SCALE

CMD-007.12.57/CL3/5 08/12/2022 NTS

TOLERANCE

TITLE
EX-2.0, EX-3.0

NO OFF
04 OFF 05

Drawn By Checked

Mr. Pratik Saha Mr. Susanta Shaw

By Approved By

Mr. K. S. Murali



Existing column cover by 9 mm ply with
1 mm Laminate on 400x400 mm grid
25x50 mm wooden frame work.

9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work

9 mm ply with 1 mm
Laminate on 400x400 mm
grid 25x50 mm
wooden frame work
R106

Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work

100
/

2088
2306

S S

=350

top should be 12 mm ply with 1 mm
Laminate on 400x400 mm grid 25x50 mm
wooden frame work

@50 Teakwood,
100 mm. length. 8 nos.reqd.

@

Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work

1086

top should be 12 mm ply with 1 mm
Laminate on 400x400 mm grid
25x50 mm wooden frame work

- 368~ L1 00
774 6 flexi mm ply with

Section "A-A"

1 mm Laminate on

wooden frame work.(It
can be make also PVC
Pipe with proper paint

finish)

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE

SCALE

CMD-007.12.57/CL3/5 08/12/2022 NTS

TOLERANCE

TITLE
EX-2.0, EX-3.0

NO OFF
04 OFF 05

Drawn By Checked

Mr. Pratik Saha Mr. Susanta Shaw

By Approved By

Mr. K. S. Murali



Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

—150
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All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished DRG.NO. DATE SCALE | TOLERANCE
with black enamel paint. CMD-007.12.57/CL3/5 08/12/2022 NTS

TITLE
NO OFF
EX -2.0, EX-3.0 05 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Creative Museum Designers < >

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/1 08/12/2022 NTS
TITLE
EX-83 NO OFF
01 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



Creative Museum Designers < >

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/1 08/12/2022 NTS
TITLE
EX-83 NO OFF
02 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



«100»%1504

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -1T

DRG.NO.
CMD-007.12.57/CL4/1

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE
EX-83

NO OFF
03 OFF 05

Drawn By
Mr. Pratik Saha

Checked By
Mr. Susanta Shaw

Approved By

Mr. K. S. Murali




9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

1
8
9 mm ply with  —

1 mm Laminate
50 \

50
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N 9 mm ply with
1 mm Laminate
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Section "B-B"

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with 1 mm Laminate

ol
on 400x400 mm grid 25x50 mm [ 3 Creative Museum Designers

wooden frame work

o e 100|:+- UNIT: Design Section PROJ: RBI Museum Phase -I1

N

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/1 08/12/2022 NTS

. , , TILE 3 NO OFF
‘ ] leW - A 9 m4n80plia/8th 1 mrT:jL2a5m|5r2)ate : 04 OFF 05
: on X mm gri X mm
Section "A-A" wooden frame wgrk Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm 9 mm ply with 1 mm Laminate
wooden frame work on 400x400 mm grid 25x50 mm

wooden frame work

o
N
(4]

——

=l

. 9 mm ply with

1 mm Laminate

1

Section "B-B"

9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm

9 mm ply with 1 mm Laminate 197 wooden frame work . . .

on 400x400 mm grid 25x50 mm : : All Dimensions are in m.m.

wooden frame work
Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/1 08/12/2022 NTS

TITLE NO OFF

b EX-83
Vlew - B Section "A-A" 05 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE

CMD-007.12.57/CL4/2 08/12/2022 NTS

TITLE NO OFF
EX-18,EX-19,EX-8.1, EX-82 01 OFF 08

Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE

CMD-007.12.57/CL4/2 08/12/2022 NTS

TITLE NO OFF
EX-18,EX-19,EX-8.1,EX-82 02 OFF 08

Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL4/2

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-1.8,EX-19,EX-8.1,EX-8.2

NO OFF
03 OFF 08

Drawn By
Mr. Pratik Saha

Checked By
Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




6 mm flexi ply with 1 mm Laminate 9 mm ply with 1 mm Laminate —\
on 400x400 mm grid 25x50 mm on 400x400 mm grid 25x50 mm
wooden frame work wooden frame work

Section "A-A"

top should be 12 mm ply.

over all with 1 mm Laminate

on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with

1 mm Laminate

on 25x50 mm
wooden frame work

19 mm blockboard with
1 mm Laminate a
on 9 mm ply.

glass slot 4100 -
Details "b" Width 100 mm.

19 mm blockboard with
1 mm Laminate
on 9 mm ply.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/2 08/12/2022 NTS

Details "A" TITLE
1050 - 9 mm ply with 1 mm

Laminate on wooden
frame work. Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali

NO OFF
EX-18,EX-19,EX-8.1,EX-82 04 OFF 08

Details "a"




2)

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/2 08/12/2022 NTS

TITLE NO OFF
EX-18,EX-19,EX-8.1,EX-82 05 OFF 08

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




——1001=—

2500

Service door should be 6 mm ply with
1 mm laminate and back side 6 mm ply
with 1 mm laminates.

R100—
\

108

|
1200
\_L A

Pelmet should be 9 mm
ply with 1 mm Laminate
on 25x50 mm
wooden frame work
865 * i
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N T
623 !
Section "A-A"

9 mm ply with 1 mm Laminate

Y

515

S

I

on 400x400 mm grid 25x50 mm
wooden frame work

View - A

All Dimensions are in m.m.

1200

Section "B-B"

Creative Museum Designers @ &

UNIT: Design Section PROIJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE

CMD-007.12.57/CL4/2 08/12/2022 NTS

TITLE NO OFF
EX-1.8,EX-1.9,EX-8.1, EX-8.2 06 OFF 08

Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



Existing column cover by

Pelmet should be 9 mm

ply with 1 mm
on 25x50 mm

Laminate

wooden frame work

»root_
2wz |

—— 9 mm ply with

1 mm Laminate

on 400x400 mm
grid 25x50 mm
wooden frame work
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Service door should be 6 mm ply with
1 mm laminate and back side 6 mm ply

Section "A-A"

View - B

623

All Dimensions are in m.m.

Creative Museum Designers

<

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

DRG.NO.
CMD-007.12.57/CL4/2

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-1.8,EX-19,EX-8.1, EX-8.2

NO OFF
07 OFF 08

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work
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Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By

Mr. K. S. Murali



32 NB SS pipe,
Grade 316 with polished finish.
welded with suitable
32 NB SS pipe, SS-flange with SS-cap. (typ)
Grade 316 with polished finish. Fix with band and wooden panel.
welded with suitable
SS-flange with SS-cap. (typ)
Fix with band and wooden panel.

Curve Band should be 6 mm flexi ply

and 1 mm laminates on suitable

MS Angle and MS Flat.

Require SS String Wire which is fixed
with ceiling beam for preventing Sagging .

t204

All Dimensions are in m.m.

Creative Museum Designers @ %

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL4/2 08/12/2022 NTS

TITLE NO OFF
EX-1.8,EX-19,EX-8.1,EX-8.2 08 OFF 08

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -1T
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/1 08/12/2022 NTS
TITLE
NO OFF
EX-42,EX-49 o1 OFF 07
Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/1 08/12/2022 NTS
TITLE
NO OFF
EX-42,EX-49 02 OFF 07
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Passage top part should be covered with 9 mm ply on wooden
structure and must be finished with black enamel paint.

5431

32NB SS pipe fencing —\j

Service door cum panel.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL5/1

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-42,EX-4.9

NO OFF
03 OFF 07

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work.

Top part should be covered with
12 mm ply.and 1 mm laminates.

Passage top part should be covered with 9 mm ply on wooden structure and
must be finished with black enamel paint.

4821 Service door should be 9 mm ply with
both side1 mm laminate .

All Dimensions are in m.m.

3 mm flexi upon 6 mm Flexi ply

with 1 mm Laminate on Creative Museum Designers < }
400x400 mm grid 25x50 mm

wooden frame work UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
Band should be 9 mm ply with CMD-007.12.57/CL5/1 08/12/2022 NTS
1 mm Laminate on wooden frame work TITLE NO OFF

and Top part must be finished EX-42,EX-49 04 OFF 07
with black enamel paint.

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




—— 9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

R100—
R168—|
9 mm ply with 1 mm Laminate |

on 400x400 mm grid 25x50 mm 3 mm flexi upon 6 mm Flexi ply with 1 mm Laminate

Section "A-A"

wooden frame work. on 400x400 mm grid 25x50 mm wooden frame work

All Dimensions are in m.m.

Creative Museum Designers @ %

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/1 08/12/2022 NTS

TITLE NO OFF
EX-42,EX-4.9 05 OFF 07

. " "
M Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




i Band should be 9 mm ply
| with 1 mm Laminate on

\ wooden frame work and
! Top part must be finished

/l//l/ with black enamel paint.
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wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

2400

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/1 08/12/2022 NTS
TITLE
NO OFF
EX-42,EX-49 06 OFF 07
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL5/1

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-42,EX-4.9

NO OFF
07 OFF 07

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -1T
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/2 08/12/2022 NTS
TITLE
NO OFF

EX-4.2,EX-49 01 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -1T
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/2 08/12/2022 NTS
TITLE
NO OFF

EX-4.2,EX-49 02 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE
CMD-007.12.57/CL5/2 08/12/2022

SCALE
NTS

TOLERANCE

TITLE
EX-42,EX-4.9

NO OFF
03 OFF 05

Drawn By Checked By
Mr. Pratik Saha Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




Top part should be covered with

B houl ly with
and should be 9 mm ply wit 9 mm ply.and 1 mm laminates

1 mm Laminate on wooden frame work
and Top part must be finished
with black enamel paint.

9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work

/ All top should be covered. Al top should be covered. j\

1500 l=—400—=|

/—— 9 mm ply with 1 mm Laminate on 400x400 mm Section "A-A"
grid 25x50 mm wooden frame work

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/2 08/12/2022 NTS

TITLE
NO OFF
EX-42,EX-4.9 04 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali
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9 mm ply with 1 mm Laminate
fra on 400x400 mm grid 25x50 mm
‘ ‘ wooden frame work.
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| BN | Creative Museum Designers [§>
‘ H‘ ‘ ‘ M ‘ UNIT: Design Section PROJ: RBI Museum Phase -IT
e W | N DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL5/2  |08/12/2022 NTS
1100 TITLE NO OFF
EX-42,EX-49 05 OFF 05
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/1 08/12/2022 NTS
TITLE
EX-42,EX-4.9 NO OFF
01 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/1 08/12/2022 NTS
TITLE
EX-42,EX-4.9 NO OFF
02 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Existing column cover by
9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

Top part should be covered with 9 mm ply with 1 mm Laminate 9 mm ply with 1 mm Laminate —— wooden frame work
9 mm ply.and must be finished on 400x400 mm grid 25x50 mm on 25x50 mm
with black enamel paint. wooden frame work wooden frame work

9 mm ply with 1 mm Laminate
on 25x50 mm
wooden frame work

—=1-200—=—400—"

ﬁ Column 9 mm ply with 1 mm Laminate
on 25x50 mm wooden frame work

«300*«300*'*200‘!*

top should be 12 mm ply.

over all with 1 mm Laminate

on 400x400 mm grid 25x50 mm
wooden frame work

All Dimensions are in m.m.

©

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/1 08/12/2022 NTS

3 mm flexi upon 6 mm Flexi ply

with 1 mm Laminate on

400x400 mm grid 25x50 mm TITLE NO OFF
wooden frame work EX-4.2,EX-49 03 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/2 08/12/2022 NTS

TITLE
EX. 41 NO OFF
01 OFF 02

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Existing column cover by —
9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm | \ \
wooden frame work ‘\\ /I/ } } /l/ }
\ /l/ | \ /I/ ‘
‘ | 131 | \
- | \
L] [ \ T \ I | |
| L | g | | H |
| L | | | H |
. N . |
N N R |
N . R |
N N ] |
| N ] |
N N R |
e *
B | = —— 1 |
. . e ]
5| W R |
(Y +
| 11— R I
o 1 R o
AR N | | H
- ||E 11— ) I
- I\ ) |
| 11— ) I
N W L |
| | 0 I
| 11— ) I
| 0\ L I
| |
- H | \ | | l
—b1754-— 2068
458
=149 768
131\ — '575 QAD
Q
7 9 mm ply with 1 mm Laminate
237/ on 400x400 mm grid 25x50 mm
| 475 wooden frame work
|
N
2

1700

Iﬁmsﬁ

Service door should be 9 mm ply with
1 mm laminate and back side 6 mm ply
with must be black enamel paint finish.

All Dimensions are in m.m.

Creative Museum Designers

<

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

Mr. Pratik Saha

Mr. Susanta Shaw

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/2 08/12/2022 NTS
TITLE
EX-4.1 NO OFF
02 OFF 02
Drawn By Checked By Approved By

Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/3 08/12/2022 NTS
TITLE
EX-5.4 NO OFF
01 OFF 03
Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/3 08/12/2022 NTS
TITLE
EX-5.4 NO OFF
02 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

-

wooden frame work

top should be 12 mm ply.
over all with 1 mm Laminate Service door should be 9 mm ply
on 400x400 mm grid 25x50 mm on teakwood with both side
1 mm laminate .
wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL6/3

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-54

NO OFF
03 OFF 03

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/4 08/12/2022 NTS
TITLE

EX-5.6,EX-5.7,EX-7.5 NO OFF

01 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/4 08/12/2022 NTS
TITLE

EX-5.6,EX-5.7,EX-7.5 NO OFF

02 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Band should be 9 mm ply with 1 mm Laminate
on wooden frame work and Top part must be
finished with black enamel paint.

9 mm ply with 1 mm Laminate —
on 400x400 mm grid 25x50 mm
wooden frame work

A
|
|

o

=

Y g

T{
Ll

o

=]

©

100/

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

top should be 12 mm ply.
over all with 1 mm Laminate
on 400x400 mm grid 25x50 mm

wooden frame work All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL6/4 08/12/2022 NTS

TITLE
EX -5.6,EX-5.7,EX-7.5 NO OFF
03 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO.
CMD-007.12.57/CL7/1

DATE SCALE | TOLERANCE
08/12/2022 NTS

TITLE
EX-52

NO OFF
01 OFF 03

Drawn By
Mr. Pratik Saha

Checked By Approved By
Mr. Susanta Shaw Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO.
CMD-007.12.57/CL7/1

DATE SCALE | TOLERANCE
08/12/2022 NTS

TITLE
EX-52

NO OFF
02 OFF 03

Drawn By
Mr. Pratik Saha

Checked By Approved By
Mr. Susanta Shaw Mr. K. S. Murali



Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work and
Top part must be finished
with black enamel paint.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

N

wooden frame work.

9 mm ply with 1 mm Laminate
/ on 400x400 mm grid 25x50 mm
wooden frame work.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm \
wooden frame work.
Frame should be sandwich

by 2 nos. 19 mm blockboard
with 1 mm laminate finish.

!
100/{

Vau 12 mm ply with 1 mm Laminate —
on 400x400 mm grid 25x50 mm
wooden frame work.

Section "B-B"

Section "A-A"

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section

PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE
CMD-007.12.57/CL7/1 08/12/2022 NTS

TOLERANCE

TITLE
EX-52

NO OFF
03 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO.
CMD-007.12.57/CL7/2

DATE SCALE | TOLERANCE
08/12/2022 NTS

TITLE
EX-53

NO OFF
01 OFF 02

Drawn By
Mr. Pratik Saha

Checked By Approved By
Mr. Susanta Shaw Mr. K. S. Murali



9 mm ply with 1 mm Laminate on 400x400 mm ——
grid 25x50 mm wooden frame work.

1465

Section "A-A"

s/ N
o)
g
Band should be 9 mm ply ——
with 1 mm Laminate on
wooden frame work and A
Top part must be finished
with black enamel paint.
/ !
3
o]
3
12 mm ply with 1 mm Laminate §
on 400x400 mm grid 25x50 mm -
wooden frame work.
o
2
2700
A
[T IT ] I T N
o
5” g
2700

All Dimensions are in m.m.

Creative Museum Designers

<

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

Mr. Pratik Saha

Mr. Susanta Shaw

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL7/2 08/12/2022 NTS
TITLE
EX-53 NO OFF
02 OFF 02
Drawn By Checked By Approved By

Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers

4@

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/1 08/12/2022 NTS
TITLE
EX-55 EX-6.1 NG OFF
01 OFF 02
Drawn By Checked By Approved By

Mr. Pratik Saha

Mr. Susanta Shaw

Mr. K. S. Murali




9 mm ply with 1 mm Laminate on 400x400 mm

Existing column cover b
9 Y grid 25x50 mm wooden frame work.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

3 mm flexi upon 6 mm Flexi ply
with 1 mm Laminate on
400x400 mm grid 25x50 mm
wooden frame work

_

9 mm ply with 1 mm Laminate
on 400x400 mm grid
25x50 mm wooden frame work.

9 mm ply with 1 mm Laminate
on 400x400 mm grid
25x50 mm wooden frame work.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/1 08/12/2022 NTS

TITLE
EX - 5.5, EX- 6.1 NO OFF
02 OFF 02

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

4@

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO.
CMD-007.12.57/CL8/2

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE
X-62

NO OFF
01 OFF 02

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




9 mm ply with 1 mm Laminate on 400x400 mm

grid 25x50 mm wooden frame work. 9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work and
Top part must be finished
with black enamel paint.

10 mm toughened glass fixed properly
with suitable glass clamp.

12 mm ply with 1 mm Laminate
on 400x400 mm grid 50x50 mm
wooden frame work.

100

100

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/2 08/12/2022 NTS

Service door should be TITLE NO OFF

: EX-6.2
25x50.mm wooden structure with . 02 OFF 02
both side 6 mm. ply.& 1 mm. laminates.
Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

4@

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/3 08/12/2022 NTS
TITLE
EX - 6.4, EX - 6.5 NG OFF
01 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

4@

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/3 08/12/2022 NTS
TITLE
EX - 6.4, EX - 6.5 NG OFF
02 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm AN
wooden frame work.

Band should be 9 mm ply
with 1 mm Laminate on
wooden frame work and
Top part must be finished
with black enamel paint.

o)

R150~ ooj

12 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

Band should be 9 mm ply with 1 mm
Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

|,—— 12 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

/ wooden frame work.

©-100

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/3 08/12/2022 NTS

TITLE
EX - 6.4, EX- 6.5 NO OFF
03 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

De51gn Secuon PROJ: RBI Museum Phase -IT

DRG.NO. DATE SCALE OLERANCE
CMD-007.12.57/CL8/4 08/12/2022 NTS
NO OFF
01 OFF
Drawn By Checked By Approved By
Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




19 mm Blockboard
with 1 mm laminates.

250

9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm

wooden frame work.

50 mm. width 12 mm. ply with 1 mm Laminate
on on 9 mm ply box.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

—=+150-+=—300—=

9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm |

wooden frame work.

All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -1T

DRG.NO.
CMD-007.12.57/CL8/4

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE
EX-6.3

NO OFF
02 OFF 02

Drawn By
Mr. Pratik Saha

Checked By

Approved By

Mr. Susanta Shaw

Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

4@

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/5 08/12/2022 NTS
TITLE
X656 NO OFF
01 OFF 02
Drawn By Checked By Approved By

Mr. Pratik Saha

Mr. Susanta Shaw

Mr. K. S. Murali




19 mm Blockboard with ——
1 mm laminates. 19 mm Blockboard with

1 mm laminates.

typ, 25 NB SS pipe,

Grade 316 with polished finish.

welded with suitable

SS-flange with SS-cap. »rzoo
T

|

|

|

=—300—=

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/5 08/12/2022 NTS

9 mm ply with 1 mm Laminate TITLE EX 6.6 NO OFF

on 400x400 mm grid 25x50 mm ) 02 OFF 02
wooden frame work. 19 mm Blockboard with

1 mm laminates.

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section

PROJ: RBI Museum Phase -IT

DRG.NO.
CMD-007.12.57/CL8/6

DATE SCALE | TOLERANCE
08/12/2022 NTS

TITLE
EX-76

NO OFF
01 OFF 02

Drawn By
Mr. Pratik Saha

Checked By Approved By
Mr. Susanta Shaw Mr. K. S. Murali



e

Existing column cover by

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

[=—250—
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1452

Service door should be
25x50 mm wooden structure with
both side 6 mm. ply.& 1 mm. laminates.

~—301

/ 520

f 1225

Service door.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

wooden frame work.

All Dimensions are in m.m.

Creative Museum Designers

<

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL8/6 08/12/2022 NTS
TITLE
EX - 76 NO OFF
02 OFF 02
Drawn By Checked By Approved By

Mr. Pratik Saha Mr. Susanta Shaw

Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/9.1 08/12/2022 NTS
TITLE

RBI Museum Phase -11 NO OFF

01 OFF 02

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Existing column cover by

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

Band should be 9 mm ply with 1 mm Laminate
on wooden frame work and Top part must be
finished with black enamel paint.

4831

4740

|
|
|
|
|
|
|
|
J

1800

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

typ, 25 NB SS pipe,
Grade 316 with polished finish.

SS-flange with SS-cap.

e g ———

|
|
\
|
|
|
|
|
|
|
|
welded with suitable |
|
|
|
|
|
|
|
|
|
|

7 N Y N

9 mm ply with 1 mm Laminat

450

\

on 400x400 mm grid 25x50 mm

wooden frame work

~—325 \
—§ @
——200 “ ‘

N

LFH\
]|
8 .
]|
L]

- o LI

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

top should be 12 mm ply.

over all with 1 mm Laminate

on 400x400 mm grid 25x50 mm
wooden frame work

368 —=

I

1800 100 r—368—>‘

1050 LR181 } —62
| L 1~ 7
» 1 [0 e
| LB L
I i l L4

All Dimensions are in m.m.

Creative Museum Designers

<

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/1 08/12/2022 NTS
TITLE
EX-72,EX-7.9 NO OFF
02 OFF 02
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/9.2 08/12/2022 NTS
TITLE

EX-7.7,EX-7.8, EX-9.1 NO OFF

01 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/2 08/12/2022 NTS
TITLE

EX-7.7,EX-7.8, EX-9.1 NO OFF

02 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Band should be 9 mm ply with 1 mm Laminate
on wooden frame work and Top part must be
finished with black enamel paint.

62

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

typ, 25 NB SS pipe,

Grade 316 with polished finish.
welded with suitable
SS-flange with SS-cap.

25

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

o
o
N
o
o
(s3]

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

top should be 12 mm ply.
over all with 1 mm Laminate ) ) )
on 400x400 mm grid 25x50 mm All Dimensions are in m.m.

wooden frame work
Creative Museum Designers @ %

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/2 08/12/2022 NTS

TITLE
EX-7.7,EX-7.8, EX-9.1 NO OFF
03 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO.
CMD-007.12.57/CL9/3

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-73,EX-74,EX-7.6,EX-92

NO OFF
01 OFF 05

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >

UNIT: Design Section PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/3 08/12/2022 NTS

TITLE
EX-73,EX-74,EX-7.6,EX-92 |NOOFF
02 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -1T

DRG.NO.
CMD-007.12.57/CL9/3

DATE
08/12/2022

SCALE
NTS

TOLERANCE

TITLE

EX-73,EX-74,EX-76,EX-9.2

NO OFF
03 OFF 05

Drawn By
Mr. Pratik Saha

Checked By

Mr. Susanta Shaw

Approved By
Mr. K. S. Murali




Band should be 9 mm ply with 1 mm Laminate Existi | b
on wooden frame work and Top part must be Xisting column cover by

. ) ; 9 mm ply with 1 mm Laminate
finished with black enamel paint. . . 41/_ on 400x400 mm grid 25x50 mm

9 mm ply with 1 mm Laminate wooden frame work
/ on 400x400 mm grid 25x50 mm

wooden frame work

9 mm ply with 1 mm Laminate
100/ on 400x400 mm grid 25x50 mm
wooden frame work

B

L %K

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

top should be 12 mm
ply over all With

1 mm Laminate on
400x400 mm grid
25x50 mm wooden
frame work

100/

59

427 —

Section "A-A"

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

All Dimensions are in m.m.

Creative Museum Designers

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/3 08/12/2022 NTS

TITLE
EX-73,EX-74,EX-76,EX-92 |NOOFF
04 OFF 05

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Existing column cover by

Band should be 9 mm ply with 1 mm Laminate / 9 mm ply with 1 mm Laminate

on wooden frame work and Top part must be on 400x400 mm grid 25x50 mm
finished with black enamel paint. wooden frame work

9 mm ply with 1 mm Laminate

on 400x400 mm grid 25x50 mm 100

wooden frame work A /

|_V

N

2 nos. 19 mm blockboard %

Sandwich frame fix with 9 mm
back ply and finish with 1 mm
laminates.

9 mm ply with 1 mm Laminate
/ on 400x400 mm grid 25x50 mm

wooden frame work

AN
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Section "A-A"

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm top should be 12 mm

wooden frame work ply over all With All Dimensions are in m.m.
1 mm Laminate on

400x400 mm grid . i
25x50 mm wooden Creative Museum Designers
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12 mm ply with 1 mm Laminate
on 400x400 mm grid 50x50 mm
wooden frame work

All Dimensions are in m.m.

Creative Museum Designers @ &

UNIT: Design Section PROJ: RBI Museum Phase -1T

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/4 08/12/2022 NTS

TITLE
EX-92 NO OFF
02 OFF 02

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers

i

UNIT: Design Section

PROJ: RBI Museum Phase -I1

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/5 08/12/2022 NTS
TITLE
EX-92,EX - 100 NO OFF
01 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE TOLERANCE
CMD-007.12.57/CL9/5 08/12/2022 NTS
TITLE

EX -5.6,EX-5.7,EX-7.5 NO OFF

02 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




[=—368—

Band should be 9 mm ply with 1 mm Laminate
on wooden frame work and Top part must be
finished with black enamel paint.

| | Existing column cover by
i /l 1 9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
—'—/l/—'— wooden frame work
| —p 218
| | 1368 218
| | 9 mm ply with 1 mm Laminate T
| |
| | on 400x400 mm grid 25x50 mm
| | wooden frame work
| ||
| - 1Bl
|| 450
100— | | r300+*250
|
-_— ———l————§ —_—— H -r i
! 900 ! T 582 | Pltoo
|| ::
| +1504=— - 100
| L | sl =
N e V1l T
3 Jn | ]
| | | | |
| L] 11 H
i | |
| [ I] 8 :
] I "’
N L (o] =5 d. |,
| | [Te] Yo} Yol [Te]
I | | 8 = g 18
g1 | | ]
I |
1000 =
| |
I i .
| R50 |
L il
______________ B | | 9 mm ply with 1 mm Laminate I;-|
168 | | 1200 | e on 400x400 mm grid 25x50 mm - 100
wooden frame work
I d il
| | ||| || ] 100
I |
|
100 318 900 318 100 218 382
l 1736 |~—318 =
A Section "A-A"
|=—368— 150
T 2821 21
® ||
T 1
Te)
N
T rr J 11 " 4009 ! :
a 71 I 1017 T
T L=|I (] I
§ - TR
i
R100| \ I
3210

All Dimensions are in m.m.

Creative Museum Designers

<

UNIT: Design Section

PROIJ: RBI Museum Phase -1I

DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/5 08/12/2022 NTS
TITLE
EX -9.2, EX - 10.0 NO OFF
03 OFF 03
Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali



All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/6 08/12/2022 NTS
TITLE

EX-72,EX-9.2, EX - 75 NO OFF

01 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




All Dimensions are in m.m.

Creative Museum Designers < >
UNIT: Design Section PROJ: RBI Museum Phase -I1
DRG.NO. DATE SCALE | TOLERANCE
CMD-007.12.57/CL9/6 08/12/2022 NTS
TITLE

EX-72,EX-9.2, EX - 75 NO OFF

02 OFF 03

Drawn By Checked By Approved By
Mr. Pratik Saha Mr. Susanta Shaw Mr. K. S. Murali




Suitable metal frame structure with 9 mm ply with 1 mm Laminate
12 mm ply and 1 mm laminate. on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

12 mm ply with 1 mm Laminate —
on 400x400 mm grid 50x50 mm
wooden frame work

1199

200

32 NB SS pipe , Grade 316 with
polished finish.welded with suitable
SS-flange with SS-cap.

— @242

25 NB SS pipe , Grade 316
with polished finish.
welded with suitable
SS-flange with SS-cap.
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

9 mm ply with 1 mm Laminate
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.
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19 mm blockboard —
with 1 mm Laminate
on 9 mm ply.

9 mm ply with 1 mm Laminate ) . . . .
on 400x400 mm grid 25x50 mm 6 mm flexi ply with 1 mm All Dimensions are in m.m.

Laminate on 400x400 mm

wooden frame work.
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

wooden frame work. |—'

A

Band should be 9 mm ply with

1 mm Laminate on wooden frame work
and Top part must be finished

with black enamel paint.

/ 9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

=-309 -~

Section "A-A"

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

Band should be 9 mm ply with

1 mm Laminate on wooden frame
work and Top part must be finished
with black enamel paint.

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.
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Section "A-A"

9 mm ply with 1 mm Laminate.
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9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm

wooden frame work.

Existing column cover by

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work

top should be 12 mm ply.

over all with 1 mm Laminate

on 400x400 mm grid 25x50 mm
wooden frame work

9 mm ply with 1 mm Laminate
on 400x400 mm grid 25x50 mm
wooden frame work.

Service door should be
25x50 mm wooden structure with
both side 6 mm. ply.& 1 mm. laminates.
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9 mm ply with 1 mm Laminate on 400x400 mm
grid 25x50 mm wooden frame work.

450

. 3 mm flexi upon 6 mm Flexi ply
Service door should be Section "A-A" with 1 mm Laminate on

25x50 mm wooden structure with 400x400 mm grid 25x50 mm
both side 6 mm. ply.& 1 mm. laminates. wooden frame work
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